AGP-7. WAIVER OF FACILITIES CAPITAL COST OF MONEY

The Contractor did not include facilities capital cost of money as a proposed cost of this Contract. Therefore, it is an
unallowable cost under this Contract.
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